





Estimated Value Range

- A Less than 2M
- B Between 2M and 5M
- C Between 5M and 10M
- D Above 10M

WBS L5	Title	PT	Value Range	Estimated Launch Date	Estimated Signature Date
EU.01.PE.01.77.27	Support to ITER Operations	FUSION TECHNOLOGIES & ENGINEERING	A	2026-Q3	2026-Q3
EU.01.PE.01.77.28	Support to ITER Operations	FUSION TECHNOLOGIES & ENGINEERING	A	2026-Q3	2026-Q4
EU.01.ES.01.78.44	Supply of Metrology Equipment	FUSION TECHNOLOGIES & ENGINEERING	A	2026-Q3	2027-Q1
EU.01.ES.01.78.43	Metrological Support Services	FUSION TECHNOLOGIES & ENGINEERING	C	2026-Q3	2027-Q1
EU.BA.07.01.03.03	LIPAc maintenance and obsolescence management - AF16	ACCELERATORS	D	2026-Q3	2027-Q2
EU.BA.07.01.01.10	Supply of the Upgraded Injector of the LIPAc	ACCELERATORS	D	2026-Q3	2027-Q3
EU.DO.01.05.01.02	RF Power system	DONES	D	2026-Q3	2027-Q4
EU.DO.01.06.01.02	DONES System Ancillaries	DONES	D	2026-Q3	2027-Q4
EU.01.56.03.08.05	PbLi loop Final Design & Procurement	TBM, IFERC & DEMO	B	2026-Q4	2027-Q2

EU.01.56.03.08.03	WCLL Coolant Purification System Final Design & Procurement	TBM, IFERC & DEMO	D	2026-Q4	2027-Q2
EU.01.56.06.01.28	WCLL & HCCP TES & TAS Final Design & Procurement	TBM, IFERC & DEMO	D	2026-Q4	2027-Q2
EU.BA.05.02.01.02	Supply of 4th, 5th and 6th set of ECRH Power Supplies for JT-60SA	JT60-SA	D	2026-Q4	2027-Q4
EU.01.53.04.75.07	Procurement of HNB 1&2 Absolute Valve	NEUTRAL BEAM HEATING	D	2026-Q4	2028-Q2